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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : N412A, HYETTS CORNER ROAD TO LOREWOOD GROVE ROAD

     CALL ORDER   : 003                     CONTRACT ID : T200912001.01                COUNTIES : NEW CASTLE

     LETTING DATE : 04/17/12                DISTRICT    : N1

     STATE/FEDERAL AID NO: T200912001       CONTRACT TIME :  187  CALENDAR DAYS

     CONTRACT DESCRIPTION :                TO BE DETERMINED                                PROJECT(S) : T200912001

     EXISTING N412A WILL BE REMOVED AND WILL BE CONSTRUCTED AS A

     NEW ALIGNMENT TO THE WEST TO ALIGN WITH JAMISON CORNER ROAD.

      THE NEW ROAD WILL BE WIDER TO INCORPORATE 2-12' LANES AND

     8' SHOULDERS.  A 10' BIKE/PED PATH WILL BE ADDED EAST OF THE

     ROAD.  HYETTS CORNER ROAD WILL BE ADDED

          SET-ASIDE :

     VENDOR RANKING :   Contract was awarded on 05/14/12 to vendor A-DEL CONSTRUCTION COMPANY, INC.

  --------------------------------------------------------------------------------------------------------------------------------

                                                                                               TOTAL           % OVER      % OVER

  RANK  VENDOR NAME                                                                             BID             LOW BID      EST

  --------------------------------------------------------------------------------------------------------------------------------

   0    ENGINEER'S ESTIMATE                                                              $     2,932,996.94    106.0854% 100.0000%

   1    A-DEL CONSTRUCTION COMPANY, INC., 10 ADEL DRIVE, NEWARK, DE, 19702-1331          $     2,764,750.48    100.0000%  94.2637%

   2    DIAMOND MATERIALS LLC, 924 SOUTH HEALD STREET, WILMINGTON, DE, 19801             $     2,857,670.26    103.3609%  97.4318%

   3    DAISY CONSTRUCTION COMPANY, 102 LARCH CIRCLE, NEWPORT, DE, 19804                 $     2,933,853.70    106.1164% 100.0292%

   4    JJID INC, 100 JULIAN LANE, BEAR, DE, 19701                                       $     2,939,997.52    106.3386% 100.2387%

   5    ZACK EXCAVATING, INC., 2935 S. DUPONT BOULEVARD, SMYRNA , DE, 19977              $     2,979,056.75    107.7514% 101.5704%

   6    DAVID A BRAMBLE, INC., P O BOX 419, CHESTERTOWN, MD, 21620                       $     3,080,059.45    111.4046% 105.0141%

   7    MUMFORD & MILLER CONCRETE, INC., 1005 INDUSTRIAL DRIVE, MIDDLETOWN, DE, 19709    $     3,304,189.85    119.5113% 112.6558%

   8    GREGGO & FERRARA INC, 4048 NEW CASTLE AVENUE, NEW CASTLE, DE, 19720              $     3,928,087.60    142.0775% 133.9274%

====================================================================================================================================

                                          |(   0  )                     |(   1  )                     |(   2  )

                                          |ENGINEER'S ESTIMATE          |A-DEL CONSTRUCTION CO INC    |DIAMOND MATERIALS LLC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

SECTION 0001   ROAD RECONSTRUCTION

                                          |                             |                             |

0010 201000                          LUMP |  100000.00000      100000.00|   48000.00000       48000.00|   12000.00000       12000.00

  CLEARING AND GRUBBING                   |                             |                             |

0020 202000               49161.000  CY   |       5.96916      293449.87|       4.95000      243346.95|       5.62000      276284.82

  EXCAVATION AND EMBANKMENT               |                             |                             |

0030 208000                 194.000  CY   |      14.66389        2844.79|      15.00000        2910.00|       6.00000        1164.00

  EXCAVATION AND BACKFILLING FOR PIPE     |                             |                             |

  TRENCHES                                |                             |                             |

0040 209001                3825.000  CY   |      11.33515       43356.95|      15.00000       57375.00|      15.36000       58752.00

  BORROW, TYPE A                          |                             |                             |

0050 210000                2178.000  CY   |      11.35449       24730.08|      10.90000       23740.20|      13.40000       29185.20

  FURNISHING BORROW TYPE "C" FOR PIPE,    |                             |                             |

  UTILITY TRENCH, AND STRUCTURE BACKFILL  |                             |                             |

0060 212000                3061.000  CY   |       8.10752       24817.12|       4.95000       15151.95|       8.40000       25712.40

  UNDERCUT EXCAVATION                     |                             |                             |



                                               DELAWARE DEPARTMENT OF TRANSPORTATION                               DATE : 05/14/12

                                                                                                                   PAGE : 003 -2

                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : N412A, HYETTS CORNER ROAD TO LOREWOOD GROVE ROAD

     CALL ORDER   : 003                     CONTRACT ID : T200912001.01                COUNTIES : NEW CASTLE

     LETTING DATE : 04/17/12                DISTRICT    : N1

          SET-ASIDE :

====================================================================================================================================

                                          |(   0  )                     |(   1   )                    |(   2  )

                                          |ENGINEER'S ESTIMATE          |A-DEL CONSTRUCTION CO INC    |DIAMOND MATERIALS LLC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0070 250000                 492.000  CY   |       6.37045        3134.26|       0.50000         246.00|      10.41000        5121.72

  SEDIMENT REMOVAL                        |                             |                             |

0080 251000               19036.000  LF   |       1.07938       20547.08|       1.60000       30457.60|       1.37000       26079.32

  SILT FENCE                              |                             |                             |

0090 252000                   7.000  EACH |     114.19125         799.34|     210.00000        1470.00|     102.90000         720.30

  INLET SEDIMENT CONTROL, DRAINAGE INLET  |                             |                             |

0100 254000                 500.000  TON  |      46.88295       23441.48|      25.00000       12500.00|      23.93000       11965.00

  STONE CHECK DAM                         |                             |                             |

0110 255000                3936.000  CY   |       5.63306       22171.72|       7.00000       27552.00|       6.27000       24678.72

  SEDIMENT TRAP                           |                             |                             |

0120 268000                 150.000  TON  |      31.73476        4760.21|      35.00000        5250.00|      30.50000        4575.00

  STABILIZED CONSTRUCTION ENTRANCE        |                             |                             |

0130 302007                8647.000  CY   |      27.80099      240395.16|      31.00000      268057.00|      37.66000      325646.02

  GRADED AGGREGATE BASE COURSE, TYPE B    |                             |                             |

0140 401801                4217.000  TON  |      59.77724      252080.62|      74.85000      315642.45|      73.45000      309738.65

  WMA, SUPERPAVE, TYPE C, 160 GYRATIONS,  |                             |                             |

  PG 64-22 (CARBONATE STONE)              |                             |                             |

0150 401810                5236.000  TON  |      60.00000      314160.00|      64.67000      338612.12|      61.96000      324422.56

  WMA, SUPERPAVE, TYPE B, 160 GYRATIONS,  |                             |                             |

  PG 64-22                                |                             |                             |

0160 401819                7859.000  TON  |      55.00000      432245.00|      62.69000      492680.71|      60.90000      478613.10

  WMA, SUPERPAVE, BITUMINOUS CONCRETE     |                             |                             |

  BASE COURSE, 160 GYRATIONS, PG 64-22    |                             |                             |

0170 501001                1213.000  SY   |     100.00000      121300.00|      49.00000       59437.00|      71.78000       87069.14

  PORTLAND CEMENT CONCRETE PAVEMENT, 8"   |                             |                             |

0180 612021                 107.000  LF   |      49.39147        5284.89|      40.49000        4332.43|      37.93000        4058.51

  REINFORCED CONCRETE PIPE, 15", CLASS IV |                             |                             |

0190 612022                 120.000  LF   |      51.51777        6182.13|      45.79000        5494.80|      42.63000        5115.60

  REINFORCED CONCRETE PIPE, 18", CLASS IV |                             |                             |

0200 612023                 160.000  LF   |      51.91073        8305.72|      54.68000        8748.80|      51.46000        8233.60

  REINFORCED CONCRETE PIPE, 24", CLASS IV |                             |                             |

0210 612205                  24.000  LF   |      80.00000        1920.00|      97.54000        2340.96|      80.68000        1936.32

  REINFORCED CONCRETE ELLIPTICAL PIPE,    |                             |                             |

  19"X30", CLASS IV                       |                             |                             |

0220 612216                 520.000  LF   |      64.86459       33729.59|      71.09000       36966.80|      63.77000       33160.40

  REINFORCED CONCRETE ELLIPTICAL PIPE,    |                             |                             |

  14"X23", CLASS IV                       |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : N412A, HYETTS CORNER ROAD TO LOREWOOD GROVE ROAD

     CALL ORDER   : 003                     CONTRACT ID : T200912001.01                COUNTIES : NEW CASTLE

     LETTING DATE : 04/17/12                DISTRICT    : N1

          SET-ASIDE :

====================================================================================================================================

                                          |(   0  )                     |(   1   )                    |(   2  )

                                          |ENGINEER'S ESTIMATE          |A-DEL CONSTRUCTION CO INC    |DIAMOND MATERIALS LLC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0230 612219                  88.000  LF   |     100.00000        8800.00|     105.53000        9286.64|      98.26000        8646.88

  REINFORCED CONCRETE ELLIPTICAL PIPE,    |                             |                             |

  24"X38", CLASS IV



                                               DELAWARE DEPARTMENT OF TRANSPORTATION                               DATE : 05/14/12

                                                                                                                   PAGE : 003 -4

                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : N412A, HYETTS CORNER ROAD TO LOREWOOD GROVE ROAD

     CALL ORDER   : 003                     CONTRACT ID : T200912001.01                COUNTIES : NEW CASTLE

     LETTING DATE : 04/17/12                DISTRICT    : N1

          SET-ASIDE :

====================================================================================================================================

                                          |(   0  )                     |(   1   )                    |(   2  )

                                          |ENGINEER'S ESTIMATE          |A-DEL CONSTRUCTION CO INC    |DIAMOND MATERIALS LLC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0240 612529                1019.000  LF   |       3.14730        3207.10|       2.35000        2394.65|       2.30000        2343.70

  PIPE VIDEO INSPECTION                   |                             |                             |

0250 617005                   1.000  EACH |    1010.29556        1010.30|    1275.00000        1275.00|     796.37000         796.37

  REINFORCED CONCRETE FLARED END SECTION, |                             |                             |

  24"                                     |                             |                             |

0260 701010                 318.000  LF   |      22.53578        7166.38|      22.00000        6996.00|      20.45000        6503.10

  PORTLAND CEMENT CONCRETE CURB, TYPE 1-8 |                             |                             |

0270 701011                  20.000  LF   |      20.77235         415.45|      59.00000        1180.00|      34.86000         697.20

  PORTLAND CEMENT CONCRETE CURB, TYPE 2   |                             |                             |

0280 701013                 566.000  LF   |      34.69306       19636.27|      14.75000        8348.50|      20.45000       11574.70

  PORTLAND CEMENT CONCRETE CURB, TYPE 1-2 |                             |                             |

0290 701016                1130.000  LF   |      20.00000       22600.00|      17.00000       19210.00|      20.45000       23108.50

  INTEGRAL PORTLAND CEMENT CONCRETE CURB  |                             |                             |

  & GUTTER, TYPE 1-4                      |                             |                             |

0300 701022                 587.000  LF   |      17.62527       10346.03|      15.65000        9186.55|      20.45000       12004.15

  INTEGRAL PORTLAND CEMENT CONCRETE CURB  |                             |                             |

  & GUTTER, TYPE 3-8                      |                             |                             |

0310 701025                 836.000  LF   |      19.33000       16159.88|      18.60000       15549.60|      20.45000       17096.20

  PORTLAND CEMENT CONCRETE CURB, TYPE 2   |                             |                             |

  MODIFIED                                |                             |                             |

0320 705001                 110.000  SF   |       7.72446         849.69|      21.00000        2310.00|      11.10000        1221.00

  P.C.C. SIDEWALK, 4"                     |                             |                             |

0330 705002                 793.000  SF   |       6.34692        5033.11|       8.50000        6740.50|       6.58000        5217.94

  P.C.C. SIDEWALK, 6"                     |                             |                             |

0340 705007                 180.000  SF   |      28.78692        5181.65|      35.00000        6300.00|      29.40000        5292.00

  SIDEWALK SURFACE DETECTABLE WARNING     |                             |                             |

  SYSTEM                                  |                             |                             |

0350 707005                   2.000  EACH |     400.00000         800.00|     400.00000         800.00|     152.16000         304.32

  UNDERDRAIN OUTLET                       |                             |                             |

0360 708051                   1.000  EACH |    2011.66667        2011.67|    3175.00000        3175.00|    3788.66000        3788.66

  DRAINAGE INLET, 34" X 24"               |                             |                             |

0370 708052                   1.000  EACH |    2753.86364        2753.86|    3200.00000        3200.00|    4460.86000        4460.86

  DRAINAGE INLET, 48" X 30"               |                             |                             |

0380 708053                   2.000  EACH |    2785.97471        5571.95|    3250.00000        6500.00|    3832.47000        7664.94

  DRAINAGE INLET, 48" X 48"               |                             |                             |

0390 708512                   1.000  EACH |    3148.33333        3148.33|    6000.00000        6000.00|    4622.10000        4622.10

  DRAINAGE INLET, SPECIAL I               |                             |                             |

0400 708537                   1.000  EACH |     472.50591         472.51|     300.00000         300.00|     333.41000         333.41

  REMOVE CATCH BASIN                      |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : N412A, HYETTS CORNER ROAD TO LOREWOOD GROVE ROAD

     CALL ORDER   : 003                     CONTRACT ID : T200912001.01                COUNTIES : NEW CASTLE

     LETTING DATE : 04/17/12                DISTRICT    : N1

          SET-ASIDE :

====================================================================================================================================

                                          |(   0  )                     |(   1   )                    |(   2  )

                                          |ENGINEER'S ESTIMATE          |A-DEL CONSTRUCTION CO INC    |DIAMOND MATERIALS LLC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0410 708583                   1.000  EACH |     978.51899         978.52|     600.00000         600.00|     689.12000         689.12

  PERSONAL GRATE FOR PIPE INLET           |                             |                             |

0420 712020                 326.000  TON  |      46.77834       15249.74|      31.55000       10285.30|      39.99000       13036.74

  RIPRAP, R-4                             |                             |                             |

0430 713003                1586.000  SY   |       1.50611        2388.69|       2.53000        4012.58|       1.16000        1839.76

  GEOTEXTILES, RIPRAP                     |                             |                             |

0440 715001                 833.000  LF   |      12.82917       10686.70|       8.60000        7163.80|      12.90000       10745.70

  PERFORATED PIPE UNDERDRAINS, 6"         |                             |                             |

0450 715500                 120.000  LF   |      20.00000        2400.00|      11.00000        1320.00|      14.13000        1695.60

  UNDERDRAIN OUTLET PIPE, 6"              |                             |                             |

0460 716000                   2.000  EACH |    1003.63636        2007.27|     900.00000        1800.00|    1233.08000        2466.16

  CONVERTING EXISTING DRAINAGE INLET TO   |                             |                             |

  JUNCTION BOX                            |                             |                             |

0470 718511                   3.000  EACH |    2000.00000        6000.00|     850.00000        2550.00|     315.00000         945.00

  CURB/SIDEWALK OPENING                   |                             |                             |

0480 720533                   2.000  EACH |     500.00000        1000.00|    1250.00000        2500.00|    2100.00000        4200.00

  PERMANENT WOOD BARRICADE                |                             |                             |

0490 720556                   9.000  EACH |     183.80798        1654.27|     300.00000        2700.00|     131.25000        1181.25

  BOLLARD                                 |                             |                             |

0500 727015                  36.000  EACH |     266.66443        9599.92|     260.00000        9360.00|     147.00000        5292.00

  MONUMENTS                               |                             |                             |

0510 733002               70217.000  SY   |       1.08469       76163.68|       0.90000       63195.30|       0.86000       60386.62

  TOPSOILING, 6" DEPTH                    |                             |                             |

0520 734013               70217.000  SY   |       0.16187       11366.03|       0.65000       45641.05|       0.57000       40023.69

  PERMANENT GRASS SEEDING, DRY GROUND     |                             |                             |

0530 734017              140438.000  SY   |       0.19286       27084.87|       0.25000       35109.50|       0.34000       47748.92

  TEMPORARY GRASS SEEDING, DRY GROUND     |                             |                             |

0540 735533                 600.000  SY   |       2.34119        1404.71|       2.00000        1200.00|       1.11000         666.00

  SOIL RETENTION BLANKET MULCH, TYPE 3    |                             |                             |

0550 735535                8625.000  SY   |       2.25797       19474.99|       2.25000       19406.25|       1.18000       10177.50

  SOIL RETENTION BLANKET MULCH, TYPE 5    |                             |                             |

0560 737523                          LUMP |   30000.00000       30000.00|   12000.00000       12000.00|   11038.06000       11038.06

  PLANTING                                |                             |                             |

0570 743004                 120.000  EADY |      75.43191        9051.83|      92.00000       11040.00|      78.75000        9450.00

  FURNISH AND MAINTAIN PORTABLE           |                             |                             |

  CHANGEABLE MESSAGE SIGN                 |                             |                             |

0580 743006               25200.000  EADY |       0.19840        4999.68|       0.21000        5292.00|       0.26000        6552.00

  PLASTIC DRUMS                           |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : N412A, HYETTS CORNER ROAD TO LOREWOOD GROVE ROAD

     CALL ORDER   : 003                     CONTRACT ID : T200912001.01                COUNTIES : NEW CASTLE

     LETTING DATE : 04/17/12                DISTRICT    : N1

          SET-ASIDE :

====================================================================================================================================

                                          |(   0  )                     |(   1   )                    |(   2  )

                                          |ENGINEER'S ESTIMATE          |A-DEL CONSTRUCTION CO INC    |DIAMOND MATERIALS LLC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0590 743050                1440.000  HOUR |      52.90000       76176.00|      52.90000       76176.00|      52.90000       76176.00

  FLAGGER, NEW CASTLE COUNTY, STATE       |                             |                             |

0600 743062                 288.000  HOUR |      76.71000       22092.48|      76.71000       22092.48|      76.71000       22092.48

  FLAGGER, NEW CASTLE COUNTY, STATE,      |                             |                             |

  OVERTIME                                |                             |                             |

0610 743504                  20.000  EACH |     120.64870        2412.97|     295.00000        5900.00|     136.50000        2730.00

  WARNING SIGNS                           |                             |                             |

0620 743507                7020.000  LFDY |       0.35000        2457.00|       0.15000        1053.00|       0.26000        1825.20

  TEMPORARY BARRICADE, TYPE III           |                             |                             |

0630 743525                3000.000  EADY |       2.36177        7085.31|       3.50000       10500.00|       2.10000        6300.00

  TEMPORARY WARNING SIGNS                 |                             |                             |

0640 744520                   8.000  EACH |     765.22110        6121.77|     970.00000        7760.00|     934.50000        7476.00

  CONDUIT JUNCTION WELL, TYPE 1, PRECAST  |                             |                             |

  CONCRETE                                |                             |                             |

0650 744523                   1.000  EACH |    1105.02141        1105.02|    1450.00000        1450.00|    1044.75000        1044.75

  CONDUIT JUNCTION WELL, TYPE 4, PRECAST  |                             |                             |

  CONCRETE                                |                             |                             |

0660 745522                1973.000  LF   |       3.50000        6905.50|       2.82000        5563.86|       3.68000        7260.64

  SUPPLY OF 3" SCHEDULE 80 PVC CONDUIT    |                             |                             |

0670 745528                 147.000  LF   |       7.38472        1085.55|       6.22000         914.34|       7.35000        1080.45

  SUPPLY OF 2" GALVANIZED STEEL CONDUIT   |                             |                             |

0680 745544                2126.000  LF   |       6.19320       13166.74|       4.52000        9609.52|       8.40000       17858.40

  INSTALLATION OF CONDUIT IN UNPAVED      |                             |                             |

  TRENCH                                  |                             |                             |

0690 745547                  18.000  LF   |       4.61948          83.15|       5.00000          90.00|       5.25000          94.50

  INSTALLATION OF ADDITIONAL CONDUITS IN  |                             |                             |

  TRENCH OR OPEN CUT PAVEMENT             |                             |                             |

0700 745579                  24.000  LF   |       3.00000          72.00|       2.40000          57.60|       3.68000          88.32

  SUPPLY OF 2 1/2" SCHEDULE 80 PVC CONDUI |                             |                             |

0710 746517                  18.000  EACH |    2559.09434       46063.70|    1310.00000       23580.00|    1790.25000       32224.50

  ALUMINUM LIGHTING STANDARD WITH SINGLE  |                             |                             |

  DAVIT ARM, 30' POLE                     |                             |                             |

0720 746669                  18.000  EACH |     400.00000        7200.00|     220.00000        3960.00|     367.50000        6615.00

  LUMINAIRE (HPS), 150 WATTS              |                             |                             |

0730 746699                  18.000  EACH |     200.00000        3600.00|     160.00000        2880.00|     189.00000        3402.00

  ASSEMBLY AND INSTALLATION OF LIGHTING   |                             |                             |

  MAST ARM                                |                             |                             |

0740 746715                   1.000  EACH |     700.00000         700.00|     875.00000         875.00|    2205.00000        2205.00

  ELECTRIC SERVICE ON METAL POLE          |                             |                             |
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------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0750 746721                 485.000  LF   |       1.50000         727.50|       1.25000         606.25|       1.21000         586.85

  SUPPLY OF #4 THWN STRANDED COPPER       |                             |                             |

0760 746722                6181.000  LF   |       1.10000        6799.10|       0.75000        4635.75|       1.00000        6181.00

  SUPPLY OF #6 THWN STRANDED COPPER       |                             |                             |

0770 746726                2177.000  LF   |       1.10000        2394.70|       0.55000        1197.35|       0.95000        2068.15

  SUPPLY OF #6 BARE SOLID COPPER          |                             |                             |

0780 746782                2339.000  LF   |       1.37598        3218.42|       0.48000        1122.72|       1.63000        3812.57

  INSTALLATION OF FIRST CABLE IN EXISTING |                             |                             |

  EMPTY CONDUIT                           |                             |                             |

0790 746783                6666.000  LF   |       0.19498        1299.74|       0.27000        1799.82|       0.42000        2799.72

  INSTALLATION OF EACH ADDITIONAL CABLE   |                             |                             |

  IN EXISTING EMPTY CONDUIT               |                             |                             |

0800 746811                  18.000  EACH |     501.08865        9019.60|     686.00000       12348.00|     257.25000        4630.50

  INSTALLATION OR REMOVAL OF LIGHTINGPOLE |                             |                             |

  W/ MAST ARM                             |                             |                             |

0810 746815                  18.000  EACH |     139.13814        2504.49|     110.00000        1980.00|      93.45000        1682.10

  INSTALLATION OF LUMINAIRE               |                             |                             |

0820 746852                  18.000  EACH |     872.76177       15709.71|     994.00000       17892.00|    1029.00000       18522.00

  POLE BASE, TYPE 6                       |                             |                             |

0830 746889                  18.000  EACH |     600.00000       10800.00|     480.00000        8640.00|     210.00000        3780.00

  ALUMINUM LIGHTING SINGLE DAVIT ARM, 12' |                             |                             |

  ARM SPREAD                              |                             |                             |

0840 746900                 162.000  LF   |       3.00000         486.00|       2.00000         324.00|       3.47000         562.14

  SUPPLY OF #2 BARE SOLID COPPER          |                             |                             |

0850 747505                   1.000  EACH |     239.86207         239.86|     250.00000         250.00|     409.50000         409.50

  INSTALLATION OR REMOVAL OF BASE OR PAD  |                             |                             |

  MOUNTED CABINET                         |                             |                             |

0860 747506                   1.000  EACH |     964.52950         964.53|    2000.00000        2000.00|    2588.25000        2588.25

  CABINET BASE                            |                             |                             |

0870 747508                   1.000  EACH |    9463.33333        9463.33|   10000.00000       10000.00|   12689.25000       12689.25

  LIGHTING CONTROL CENTER - 100 A         |                             |                             |

0880 748015                1349.000  SF   |       3.26368        4402.70|       4.30000        5800.70|       4.20000        5665.80

  PERMANENT PAVEMENT STRIPING,            |                             |                             |

  SYMBOL/LEGEND ALKYD-THERMOPLAST IC      |                             |                             |

0890 748509                  72.000  LF   |       4.49343         323.53|      10.00000         720.00|       4.20000         302.40

  PERMANENT PAVEMENT STRIPING, EPOXY      |                             |                             |

  RESIN PAINT, 12"                        |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : N412A, HYETTS CORNER ROAD TO LOREWOOD GROVE ROAD

     CALL ORDER   : 003                     CONTRACT ID : T200912001.01                COUNTIES : NEW CASTLE

     LETTING DATE : 04/17/12                DISTRICT    : N1

          SET-ASIDE :

====================================================================================================================================

                                          |(   0  )                     |(   1   )                    |(   2  )

                                          |ENGINEER'S ESTIMATE          |A-DEL CONSTRUCTION CO INC    |DIAMOND MATERIALS LLC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0900 748548               28905.000  LF   |       0.60000       17343.00|       0.42000       12140.10|       0.41000       11851.05

  PERMANENT PAVEMENT STRIPING, EPOXY      |                             |                             |

  RESIN PAINT, WHITE/YELLOW, 5"
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : N412A, HYETTS CORNER ROAD TO LOREWOOD GROVE ROAD

     CALL ORDER   : 003                     CONTRACT ID : T200912001.01                COUNTIES : NEW CASTLE

     LETTING DATE : 04/17/12                DISTRICT    : N1

          SET-ASIDE :

====================================================================================================================================

                                          |(   0  )                     |(   1   )                    |(   2  )

                                          |ENGINEER'S ESTIMATE          |A-DEL CONSTRUCTION CO INC    |DIAMOND MATERIALS LLC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0910 748549                 106.000  LF   |       1.20000         127.20|       7.50000         795.00|       4.20000         445.20

  PERMANENT PAVEMENT STRIPING, EPOXY      |                             |                             |

  RESIN PAINT, WHITE/YELLOW, 10"          |                             |                             |

0920 749687                  96.000  EACH |      65.16146        6255.50|     115.00000       11040.00|      68.25000        6552.00

  INSTALLATION OR REMOVAL OF TRAFFIC      |                             |                             |

  SIGN(S) ON SINGLE SIGN POST             |                             |                             |

0930 749690                 110.000  SF   |      14.77302        1625.03|      15.00000        1650.00|      11.55000        1270.50

  INSTALLATION OR REMOVAL OF TRAFFIC      |                             |                             |

  SIGNS ON MULTIPLE SIGN POSTS            |                             |                             |

0940 750000                   3.000  EACH |     315.27064         945.81|     350.00000        1050.00|     466.53000        1399.59

  ADJUST WATER VALVE BOXES                |                             |                             |

0950 759004                   8.000  EAMO |    2397.56000       19180.48|    1200.00000        9600.00|    3824.00000       30592.00

  FIELD OFFICE, TYPE I                    |                             |                             |

0960 762001                 306.000  LF   |       2.31717         709.05|       3.50000        1071.00|       4.51000        1380.06

  SAW CUTTING, HOT MIX                    |                             |                             |

0970 762002                  11.000  LF   |       8.17626          89.94|      10.00000         110.00|      21.26000         233.86

  SAW CUTTING, CONCRETE, FULL DEPTH       |                             |                             |

0980 763000                          LUMP |  133318.04300      133318.04|   80675.00000       80675.00|   50000.00000       50000.00

  INITIAL EXPENSE                         |                             |                             |

0990 763500                          LUMP |   21741.20000       21741.20|   13500.00000       13500.00|   50000.00000       50000.00

  MAINTENANCE OF TRAFFIC                  |                             |                             |

1000 763501                          LUMP |  133318.04300      133318.04|   38000.00000       38000.00|   36750.00000       36750.00

  CONSTRUCTION ENGINEERING                |                             |                             |

1010 763508                          LUMP |    6000.00000        6000.00|    7500.00000        7500.00|   12000.00000       12000.00

  PROJECT CONTROL SYSTEM DEVELOPMENT PLAN |                             |                             |

1020 763509                   8.000  EAMO |     166.51946        1332.16|     200.00000        1600.00|     300.00000        2400.00

  CPM SCHEDULE UPDATES AND/OR REVISED     |                             |                             |

  UPDATES                                 |                             |                             |

     SECTION TOTALS                       |           $     2,932,996.94|           $     2,764,750.48|           $     2,857,670.26

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

     CONTRACT TOTALS                      |           $     2,932,996.94|           $     2,764,750.48|           $     2,857,670.26

====================================================================================================================================

     DBE GOALS                             |                 0         %|                            %|                            %

====================================================================================================================================
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : N412A, HYETTS CORNER ROAD TO LOREWOOD GROVE ROAD

     CALL ORDER   : 003                     CONTRACT ID : T200912001.01                COUNTIES : NEW CASTLE

     LETTING DATE : 04/17/12                DISTRICT    : N1

          SET-ASIDE :

====================================================================================================================================

                                          |(   3  )                     |(   4   )                    |(   5  )

                                          |DAISY CONSTRUCTION COMPANY   |JJID INC                     |ZACK EXCAVATING INC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

SECTION 0001   ROAD RECONSTRUCTION

                                          |                             |                             |

0010 201000                          LUMP |   20000.00000       20000.00|   39000.00000       39000.00|    3500.00000        3500.00

  CLEARING AND GRUBBING                   |                             |                             |

0020 202000               49161.000  CY   |       5.00000      245805.00|       4.50000      221224.50|       5.50000      270385.50

  EXCAVATION AND EMBANKMENT               |                             |                             |

0030 208000                 194.000  CY   |      10.00000        1940.00|      12.45000        2415.30|      25.00000        4850.00

  EXCAVATION AND BACKFILLING FOR PIPE     |                             |                             |

  TRENCHES                                |                             |                             |

0040 209001                3825.000  CY   |      14.85000       56801.25|       8.00000       30600.00|      24.00000       91800.00

  BORROW, TYPE A                          |                             |                             |

0050 210000                2178.000  CY   |      17.85000       38877.30|      18.60000       40510.80|      16.50000       35937.00

  FURNISHING BORROW TYPE "C" FOR PIPE,    |                             |                             |

  UTILITY TRENCH, AND STRUCTURE BACKFILL  |                             |                             |

0060 212000                3061.000  CY   |       7.50000       22957.50|       4.60000       14080.60|       8.00000       24488.00

  UNDERCUT EXCAVATION                     |                             |                             |

0070 250000                 492.000  CY   |      15.00000        7380.00|       8.49000        4177.08|       8.00000        3936.00

  SEDIMENT REMOVAL                        |                             |                             |

0080 251000               19036.000  LF   |       1.35000       25698.60|       1.27000       24175.72|       1.50000       28554.00

  SILT FENCE                              |                             |                             |

0090 252000                   7.000  EACH |     110.00000         770.00|     166.56000        1165.92|     150.00000        1050.00

  INLET SEDIMENT CONTROL, DRAINAGE INLET  |                             |                             |

0100 254000                 500.000  TON  |      32.00000       16000.00|      33.56000       16780.00|      35.00000       17500.00

  STONE CHECK DAM                         |                             |                             |

0110 255000                3936.000  CY   |       7.45000       29323.20|       7.45000       29323.20|      12.00000       47232.00

  SEDIMENT TRAP                           |                             |                             |

0120 268000                 150.000  TON  |      48.00000        7200.00|      33.22000        4983.00|      35.00000        5250.00

  STABILIZED CONSTRUCTION ENTRANCE        |                             |                             |

0130 302007                8647.000  CY   |      39.35000      340259.45|      37.31000      322619.57|      39.00000      337233.00

  GRADED AGGREGATE BASE COURSE, TYPE B    |                             |                             |

0140 401801                4217.000  TON  |      68.00000      286756.00|      81.00000      341577.00|      73.92000      311720.64

  WMA, SUPERPAVE, TYPE C, 160 GYRATIONS,  |                             |                             |

  PG 64-22 (CARBONATE STONE)              |                             |                             |

0150 401810                5236.000  TON  |      58.00000      303688.00|      68.00000      356048.00|      66.92000      350393.12

  WMA, SUPERPAVE, TYPE B, 160 GYRATIONS,  |                             |                             |

  PG 64-22                                |                             |                             |

0160 401819                7859.000  TON  |      58.00000      455822.00|      67.00000      526553.00|      67.92000      533783.28

  WMA, SUPERPAVE, BITUMINOUS CONCRETE     |                             |                             |

  BASE COURSE, 160 GYRATIONS, PG 64-22    |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : N412A, HYETTS CORNER ROAD TO LOREWOOD GROVE ROAD

     CALL ORDER   : 003                     CONTRACT ID : T200912001.01                COUNTIES : NEW CASTLE

     LETTING DATE : 04/17/12                DISTRICT    : N1

          SET-ASIDE :

====================================================================================================================================

                                          |(   3  )                     |(   4   )                    |(   5  )

                                          |DAISY CONSTRUCTION COMPANY   |JJID INC                     |ZACK EXCAVATING INC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0170 501001                1213.000  SY   |      99.00000      120087.00|      49.20000       59679.60|     125.00000      151625.00

  PORTLAND CEMENT CONCRETE PAVEMENT, 8"   |                             |                             |

0180 612021                 107.000  LF   |      56.60000        6056.20|      49.24000        5268.68|      30.92000        3308.44

  REINFORCED CONCRETE PIPE, 15", CLASS IV |                             |                             |

0190 612022                 120.000  LF   |      57.00000        6840.00|      58.75000        7050.00|      35.30000        4236.00

  REINFORCED CONCRETE PIPE, 18", CLASS IV |                             |                             |

0200 612023                 160.000  LF   |      55.00000        8800.00|      61.86000        9897.60|      45.82000        7331.20

  REINFORCED CONCRETE PIPE, 24", CLASS IV |                             |                             |

0210 612205                  24.000  LF   |      90.00000        2160.00|     104.67000        2512.08|      75.11000        1802.64

  REINFORCED CONCRETE ELLIPTICAL PIPE,    |                             |                             |

  19"X30", CLASS IV                       |                             |                             |

0220 612216                 520.000  LF   |      70.20000       36504.00|      73.34000       38136.80|      60.33000       31371.60

  REINFORCED CONCRETE ELLIPTICAL PIPE,    |                             |                             |

  14"X23", CLASS IV                       |                             |                             |

0230 612219                  88.000  LF   |     100.00000        8800.00|     103.92000        9144.96|      85.30000        7506.40

  REINFORCED CONCRETE ELLIPTICAL PIPE,    |                             |                             |

  24"X38", CLASS IV                       |                             |                             |

0240 612529                1019.000  LF   |       2.35000        2394.65|       2.42000        2465.98|       2.40000        2445.60

  PIPE VIDEO INSPECTION                   |                             |                             |

0250 617005                   1.000  EACH |    1370.00000        1370.00|     982.00000         982.00|    1767.00000        1767.00

  REINFORCED CONCRETE FLARED END SECTION, |                             |                             |

  24"                                     |                             |                             |

0260 701010                 318.000  LF   |      21.15000        6725.70|      19.16000        6092.88|      22.75000        7234.50

  PORTLAND CEMENT CONCRETE CURB, TYPE 1-8 |                             |                             |

0270 701011                  20.000  LF   |      37.00000         740.00|      19.16000         383.20|      30.00000         600.00

  PORTLAND CEMENT CONCRETE CURB, TYPE 2   |                             |                             |

0280 701013                 566.000  LF   |      19.00000       10754.00|      19.16000       10844.56|      21.00000       11886.00

  PORTLAND CEMENT CONCRETE CURB, TYPE 1-2 |                             |                             |

0290 701016                1130.000  LF   |      18.00000       20340.00|      19.16000       21650.80|      20.00000       22600.00

  INTEGRAL PORTLAND CEMENT CONCRETE CURB  |                             |                             |

  & GUTTER, TYPE 1-4                      |                             |                             |

0300 701022                 587.000  LF   |      19.00000       11153.00|      19.16000       11246.92|      21.00000       12327.00

  INTEGRAL PORTLAND CEMENT CONCRETE CURB  |                             |                             |

  & GUTTER, TYPE 3-8                      |                             |                             |

0310 701025                 836.000  LF   |      18.00000       15048.00|      19.16000       16017.76|      20.00000       16720.00

  PORTLAND CEMENT CONCRETE CURB, TYPE 2   |                             |                             |

  MODIFIED                                |                             |                             |

0320 705001                 110.000  SF   |       5.30000         583.00|       5.03000         553.30|       5.50000         605.00

  P.C.C. SIDEWALK, 4"                     |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : N412A, HYETTS CORNER ROAD TO LOREWOOD GROVE ROAD

     CALL ORDER   : 003                     CONTRACT ID : T200912001.01                COUNTIES : NEW CASTLE

     LETTING DATE : 04/17/12                DISTRICT    : N1

          SET-ASIDE :

====================================================================================================================================

                                          |(   3  )                     |(   4   )                    |(   5  )

                                          |DAISY CONSTRUCTION COMPANY   |JJID INC                     |ZACK EXCAVATING INC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0330 705002                 793.000  SF   |       6.85000        5432.05|       5.75000        4559.75|       6.50000        5154.50

  P.C.C. SIDEWALK, 6"                     |                             |                             |

0340 705007                 180.000  SF   |      30.00000        5400.00|      30.88000        5558.40|      30.00000        5400.00

  SIDEWALK SURFACE DETECTABLE WARNING     |                             |                             |

  SYSTEM                                  |                             |                             |

0350 707005                   2.000  EACH |     565.00000        1130.00|     365.14000         730.28|     350.00000         700.00

  UNDERDRAIN OUTLET                       |                             |                             |

0360 708051                   1.000  EACH |    3000.00000        3000.00|    1765.66000        1765.66|    1750.00000        1750.00

  DRAINAGE INLET, 34" X 24"               |                             |                             |

0370 708052                   1.000  EACH |    3180.00000        3180.00|    2270.59000        2270.59|    2250.00000        2250.00

  DRAINAGE INLET, 48" X 30"               |                             |                             |

0380 708053                   2.000  EACH |    3365.00000        6730.00|    2350.32000        4700.64|    2510.00000        5020.00

  DRAINAGE INLET, 48" X 48"               |                             |                             |

0390 708512                   1.000  EACH |    4900.00000        4900.00|    4409.39000        4409.39|    4200.00000        4200.00

  DRAINAGE INLET, SPECIAL I               |                             |                             |

0400 708537                   1.000  EACH |     740.00000         740.00|     372.22000         372.22|     800.00000         800.00

  REMOVE CATCH BASIN                      |                             |                             |

0410 708583                   1.000  EACH |     865.00000         865.00|     669.54000         669.54|     550.00000         550.00

  PERSONAL GRATE FOR PIPE INLET           |                             |                             |

0420 712020                 326.000  TON  |      43.00000       14018.00|      37.24000       12140.24|      40.00000       13040.00

  RIPRAP, R-4                             |                             |                             |

0430 713003                1586.000  SY   |       2.50000        3965.00|       2.30000        3647.80|       2.70000        4282.20

  GEOTEXTILES, RIPRAP                     |                             |                             |

0440 715001                 833.000  LF   |      15.95000       13286.35|      11.62000        9679.46|      15.00000       12495.00

  PERFORATED PIPE UNDERDRAINS, 6"         |                             |                             |

0450 715500                 120.000  LF   |      20.00000        2400.00|      11.39000        1366.80|      22.00000        2640.00

  UNDERDRAIN OUTLET PIPE, 6"              |                             |                             |

0460 716000                   2.000  EACH |    2060.00000        4120.00|    1555.23000        3110.46|     950.00000        1900.00

  CONVERTING EXISTING DRAINAGE INLET TO   |                             |                             |

  JUNCTION BOX                            |                             |                             |

0470 718511                   3.000  EACH |    2500.00000        7500.00|    1579.64000        4738.92|     550.00000        1650.00

  CURB/SIDEWALK OPENING                   |                             |                             |

0480 720533                   2.000  EACH |    2800.00000        5600.00|    3088.48000        6176.96|    1300.00000        2600.00

  PERMANENT WOOD BARRICADE                |                             |                             |

0490 720556                   9.000  EACH |     650.00000        5850.00|     594.56000        5351.04|     550.00000        4950.00

  BOLLARD                                 |                             |                             |

0500 727015                  36.000  EACH |     350.00000       12600.00|     227.34000        8184.24|     275.00000        9900.00

  MONUMENTS                               |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : N412A, HYETTS CORNER ROAD TO LOREWOOD GROVE ROAD

     CALL ORDER   : 003                     CONTRACT ID : T200912001.01                COUNTIES : NEW CASTLE

     LETTING DATE : 04/17/12                DISTRICT    : N1

          SET-ASIDE :

====================================================================================================================================

                                          |(   3  )                     |(   4   )                    |(   5  )

                                          |DAISY CONSTRUCTION COMPANY   |JJID INC                     |ZACK EXCAVATING INC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0510 733002               70217.000  SY   |       0.86000       60386.62|       2.45000      172031.65|       1.20000       84260.40

  TOPSOILING, 6" DEPTH                    |                             |                             |

0520 734013               70217.000  SY   |       0.48000       33704.16|       0.43000       30193.31|       0.50000       35108.50

  PERMANENT GRASS SEEDING, DRY GROUND     |                             |                             |

0530 734017              140438.000  SY   |       0.34000       47748.92|       0.22000       30896.36|       0.05000        7021.90

  TEMPORARY GRASS SEEDING, DRY GROUND     |                             |                             |

0540 735533                 600.000  SY   |       1.60000         960.00|       1.27000         762.00|       1.90000        1140.00

  SOIL RETENTION BLANKET MULCH, TYPE 3    |                             |                             |

0550 735535                8625.000  SY   |       1.58000       13627.50|       1.82000       15697.50|       2.25000       19406.25

  SOIL RETENTION BLANKET MULCH, TYPE 5    |                             |                             |

0560 737523                          LUMP |   11141.60000       11141.60|   19344.00000       19344.00|   17435.00000       17435.00

  PLANTING                                |                             |                             |

0570 743004                 120.000  EADY |      61.00000        7320.00|      82.73000        9927.60|      75.00000        9000.00

  FURNISH AND MAINTAIN PORTABLE           |                             |                             |

  CHANGEABLE MESSAGE SIGN                 |                             |                             |

0580 743006               25200.000  EADY |       0.27000        6804.00|       0.28000        7056.00|       0.28000        7056.00

  PLASTIC DRUMS                           |                             |                             |

0590 743050                1440.000  HOUR |      52.90000       76176.00|      52.90000       76176.00|      52.90000       76176.00

  FLAGGER, NEW CASTLE COUNTY, STATE       |                             |                             |

0600 743062                 288.000  HOUR |      76.71000       22092.48|      76.71000       22092.48|      76.71000       22092.48

  FLAGGER, NEW CASTLE COUNTY, STATE,      |                             |                             |

  OVERTIME                                |                             |                             |

0610 743504                  20.000  EACH |     135.00000        2700.00|     143.39000        2867.80|     137.50000        2750.00

  WARNING SIGNS                           |                             |                             |

0620 743507                7020.000  LFDY |       0.27000        1895.40|       0.28000        1965.60|       0.29000        2035.80

  TEMPORARY BARRICADE, TYPE III           |                             |                             |

0630 743525                3000.000  EADY |       2.25000        6750.00|       2.21000        6630.00|       2.50000        7500.00

  TEMPORARY WARNING SIGNS                 |                             |                             |

0640 744520                   8.000  EACH |     990.00000        7920.00|    1003.75000        8030.00|    1000.00000        8000.00

  CONDUIT JUNCTION WELL, TYPE 1, PRECAST  |                             |                             |

  CONCRETE                                |                             |                             |

0650 744523                   1.000  EACH |    1475.00000        1475.00|    1494.60000        1494.60|    1450.00000        1450.00

  CONDUIT JUNCTION WELL, TYPE 4, PRECAST  |                             |                             |

  CONCRETE                                |                             |                             |

0660 745522                1973.000  LF   |       2.90000        5721.70|       2.92000        5761.16|       2.90000        5721.70

  SUPPLY OF 3" SCHEDULE 80 PVC CONDUIT    |                             |                             |

0670 745528                 147.000  LF   |       6.50000         955.50|       6.45000         948.15|       6.44000         946.68

  SUPPLY OF 2" GALVANIZED STEEL CONDUIT   |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : N412A, HYETTS CORNER ROAD TO LOREWOOD GROVE ROAD

     CALL ORDER   : 003                     CONTRACT ID : T200912001.01                COUNTIES : NEW CASTLE

     LETTING DATE : 04/17/12                DISTRICT    : N1

          SET-ASIDE :

====================================================================================================================================

                                          |(   3  )                     |(   4   )                    |(   5  )

                                          |DAISY CONSTRUCTION COMPANY   |JJID INC                     |ZACK EXCAVATING INC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0680 745544                2126.000  LF   |       4.60000        9779.60|       4.69000        9970.94|       4.67000        9928.42

  INSTALLATION OF CONDUIT IN UNPAVED      |                             |                             |

  TRENCH                                  |                             |                             |

0690 745547                  18.000  LF   |       3.00000          54.00|       2.10000          37.80|       2.09000          37.62

  INSTALLATION OF ADDITIONAL CONDUITS IN  |                             |                             |

  TRENCH OR OPEN CUT PAVEMENT             |                             |                             |

0700 745579                  24.000  LF   |       3.00000          72.00|       2.48000          59.52|       2.47000          59.28

  SUPPLY OF 2 1/2" SCHEDULE 80 PVC CONDUI |                             |                             |

0710 746517                  18.000  EACH |    1340.00000       24120.00|    1356.72000       24420.96|    1353.00000       24354.00

  ALUMINUM LIGHTING STANDARD WITH SINGLE  |                             |                             |

  DAVIT ARM, 30' POLE                     |                             |                             |

0720 746669                  18.000  EACH |     224.00000        4032.00|     226.12000        4070.16|     275.00000        4950.00

  LUMINAIRE (HPS), 150 WATTS              |                             |                             |

0730 746699                  18.000  EACH |     159.00000        2862.00|     162.14000        2918.52|     161.70000        2910.60

  ASSEMBLY AND INSTALLATION OF LIGHTING   |                             |                             |

  MAST ARM                                |                             |                             |

0740 746715                   1.000  EACH |     900.00000         900.00|     904.48000         904.48|     900.00000         900.00

  ELECTRIC SERVICE ON METAL POLE          |                             |                             |

0750 746721                 485.000  LF   |       1.10000         533.50|       1.10000         533.50|       1.10000         533.50

  SUPPLY OF #4 THWN STRANDED COPPER       |                             |                             |

0760 746722                6181.000  LF   |       0.68000        4203.08|       0.68000        4203.08|       0.68000        4203.08

  SUPPLY OF #6 THWN STRANDED COPPER       |                             |                             |

0770 746726                2177.000  LF   |       0.43000         936.11|       0.42000         914.34|       0.41000         892.57

  SUPPLY OF #6 BARE SOLID COPPER          |                             |                             |

0780 746782                2339.000  LF   |       0.50000        1169.50|       0.50000        1169.50|       0.49000        1146.11

  INSTALLATION OF FIRST CABLE IN EXISTING |                             |                             |

  EMPTY CONDUIT                           |                             |                             |

0790 746783                6666.000  LF   |       0.28000        1866.48|       0.28000        1866.48|       0.27000        1799.82

  INSTALLATION OF EACH ADDITIONAL CABLE   |                             |                             |

  IN EXISTING EMPTY CONDUIT               |                             |                             |

0800 746811                  18.000  EACH |     703.00000       12654.00|     711.45000       12806.10|     709.00000       12762.00

  INSTALLATION OR REMOVAL OF LIGHTINGPOLE |                             |                             |

  W/ MAST ARM                             |                             |                             |

0810 746815                  18.000  EACH |     105.00000        1890.00|     105.89000        1906.02|     105.60000        1900.80

  INSTALLATION OF LUMINAIRE               |                             |                             |

0820 746852                  18.000  EACH |    1018.00000       18324.00|     496.36000        8934.48|    1025.00000       18450.00

  POLE BASE, TYPE 6                       |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : N412A, HYETTS CORNER ROAD TO LOREWOOD GROVE ROAD

     CALL ORDER   : 003                     CONTRACT ID : T200912001.01                COUNTIES : NEW CASTLE

     LETTING DATE : 04/17/12                DISTRICT    : N1

          SET-ASIDE :

====================================================================================================================================

                                          |(   3  )                     |(   4   )                    |(   5  )

                                          |DAISY CONSTRUCTION COMPANY   |JJID INC                     |ZACK EXCAVATING INC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0830 746889                  18.000  EACH |     490.00000        8820.00|    1031.33000       18563.94|     495.00000        8910.00

  ALUMINUM LIGHTING SINGLE DAVIT ARM, 12' |                             |                             |

  ARM SPREAD
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : N412A, HYETTS CORNER ROAD TO LOREWOOD GROVE ROAD

     CALL ORDER   : 003                     CONTRACT ID : T200912001.01                COUNTIES : NEW CASTLE

     LETTING DATE : 04/17/12                DISTRICT    : N1

          SET-ASIDE :

====================================================================================================================================

                                          |(   3  )                     |(   4   )                    |(   5  )

                                          |DAISY CONSTRUCTION COMPANY   |JJID INC                     |ZACK EXCAVATING INC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0840 746900                 162.000  LF   |       2.00000         324.00|       1.52000         246.24|       1.51000         244.62

  SUPPLY OF #2 BARE SOLID COPPER          |                             |                             |

0850 747505                   1.000  EACH |     224.00000         224.00|     226.12000         226.12|     225.00000         225.00

  INSTALLATION OR REMOVAL OF BASE OR PAD  |                             |                             |

  MOUNTED CABINET                         |                             |                             |

0860 747506                   1.000  EACH |    1710.00000        1710.00|    1729.55000        1729.55|    1725.00000        1725.00

  CABINET BASE                            |                             |                             |

0870 747508                   1.000  EACH |    8385.00000        8385.00|    8493.31000        8493.31|    8400.00000        8400.00

  LIGHTING CONTROL CENTER - 100 A         |                             |                             |

0880 748015                1349.000  SF   |       3.60000        4856.40|       4.41000        5949.09|       3.74000        5045.26

  PERMANENT PAVEMENT STRIPING,            |                             |                             |

  SYMBOL/LEGEND ALKYD-THERMOPLAST IC      |                             |                             |

0890 748509                  72.000  LF   |       4.50000         324.00|      11.03000         794.16|       4.40000         316.80

  PERMANENT PAVEMENT STRIPING, EPOXY      |                             |                             |

  RESIN PAINT, 12"                        |                             |                             |

0900 748548               28905.000  LF   |       0.34000        9827.70|       0.43000       12429.15|       0.36000       10405.80

  PERMANENT PAVEMENT STRIPING, EPOXY      |                             |                             |

  RESIN PAINT, WHITE/YELLOW, 5"           |                             |                             |

0910 748549                 106.000  LF   |       0.70000          74.20|       2.21000         234.26|       0.75000          79.50

  PERMANENT PAVEMENT STRIPING, EPOXY      |                             |                             |

  RESIN PAINT, WHITE/YELLOW, 10"          |                             |                             |

0920 749687                  96.000  EACH |      53.00000        5088.00|      55.15000        5294.40|      60.00000        5760.00

  INSTALLATION OR REMOVAL OF TRAFFIC      |                             |                             |

  SIGN(S) ON SINGLE SIGN POST             |                             |                             |

0930 749690                 110.000  SF   |      12.20000        1342.00|      12.68000        1394.80|      18.00000        1980.00

  INSTALLATION OR REMOVAL OF TRAFFIC      |                             |                             |

  SIGNS ON MULTIPLE SIGN POSTS            |                             |                             |

0940 750000                   3.000  EACH |     350.00000        1050.00|     335.31000        1005.93|     260.00000         780.00

  ADJUST WATER VALVE BOXES                |                             |                             |

0950 759004                   8.000  EAMO |    2465.00000       19720.00|    2426.34000       19410.72|    2200.00000       17600.00

  FIELD OFFICE, TYPE I                    |                             |                             |

0960 762001                 306.000  LF   |       3.00000         918.00|       1.65000         504.90|       1.44000         440.64

  SAW CUTTING, HOT MIX                    |                             |                             |

0970 762002                  11.000  LF   |      15.00000         165.00|      22.06000         242.66|       5.00000          55.00

  SAW CUTTING, CONCRETE, FULL DEPTH       |                             |                             |

0980 763000                          LUMP |  175000.00000      175000.00|   82600.00000       82600.00|   40000.00000       40000.00

  INITIAL EXPENSE                         |                             |                             |

0990 763500                          LUMP |   20000.00000       20000.00|   19100.00000       19100.00|   25000.00000       25000.00

  MAINTENANCE OF TRAFFIC                  |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : N412A, HYETTS CORNER ROAD TO LOREWOOD GROVE ROAD

     CALL ORDER   : 003                     CONTRACT ID : T200912001.01                COUNTIES : NEW CASTLE

     LETTING DATE : 04/17/12                DISTRICT    : N1

          SET-ASIDE :

====================================================================================================================================

                                          |(   3  )                     |(   4   )                    |(   5  )

                                          |DAISY CONSTRUCTION COMPANY   |JJID INC                     |ZACK EXCAVATING INC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

1000 763501                          LUMP |   55000.00000       55000.00|   16550.00000       16550.00|   24000.00000       24000.00

  CONSTRUCTION ENGINEERING                |                             |                             |

1010 763508                          LUMP |    6700.00000        6700.00|    1365.00000        1365.00|    3500.00000        3500.00

  PROJECT CONTROL SYSTEM DEVELOPMENT PLAN |                             |                             |

1020 763509                   8.000  EAMO |     650.00000        5200.00|      85.00000         680.00|     300.00000        2400.00

  CPM SCHEDULE UPDATES AND/OR REVISED     |                             |                             |

  UPDATES                                 |                             |                             |

     SECTION TOTALS                       |           $     2,933,853.70|           $     2,939,997.52|           $     2,979,056.75

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

     CONTRACT TOTALS                      |           $     2,933,853.70|           $     2,939,997.52|           $     2,979,056.75

====================================================================================================================================

     DBE GOALS                             |                           %|                            %|                            %

====================================================================================================================================
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : N412A, HYETTS CORNER ROAD TO LOREWOOD GROVE ROAD

     CALL ORDER   : 003                     CONTRACT ID : T200912001.01                COUNTIES : NEW CASTLE

     LETTING DATE : 04/17/12                DISTRICT    : N1

          SET-ASIDE :

====================================================================================================================================

                                          |(   6  )                     |(   7   )                    |(   8  )

                                          |DAVID A BRAMBLE INC          |MUMFORD & MILLER CONCRETE IN |GREGGO & FERRARA INC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

SECTION 0001   ROAD RECONSTRUCTION

                                          |                             |                             |

0010 201000                          LUMP |   10000.00000       10000.00|   20750.00000       20750.00|   10000.00000       10000.00

  CLEARING AND GRUBBING                   |                             |                             |

0020 202000               49161.000  CY   |       6.25000      307256.25|       9.20000      452281.20|      16.00000      786576.00

  EXCAVATION AND EMBANKMENT               |                             |                             |

0030 208000                 194.000  CY   |      10.00000        1940.00|      13.00000        2522.00|      17.00000        3298.00

  EXCAVATION AND BACKFILLING FOR PIPE     |                             |                             |

  TRENCHES                                |                             |                             |

0040 209001                3825.000  CY   |       0.25000         956.25|      12.45000       47621.25|      22.00000       84150.00

  BORROW, TYPE A                          |                             |                             |

0050 210000                2178.000  CY   |      16.25000       35392.50|      14.00000       30492.00|      18.00000       39204.00

  FURNISHING BORROW TYPE "C" FOR PIPE,    |                             |                             |

  UTILITY TRENCH, AND STRUCTURE BACKFILL  |                             |                             |

0060 212000                3061.000  CY   |       9.00000       27549.00|      12.95000       39639.95|      20.00000       61220.00

  UNDERCUT EXCAVATION                     |                             |                             |

0070 250000                 492.000  CY   |      10.00000        4920.00|      12.95000        6371.40|      20.00000        9840.00

  SEDIMENT REMOVAL                        |                             |                             |

0080 251000               19036.000  LF   |       1.50000       28554.00|       1.50000       28554.00|       1.50000       28554.00

  SILT FENCE                              |                             |                             |

0090 252000                   7.000  EACH |     200.00000        1400.00|     125.00000         875.00|     210.00000        1470.00

  INLET SEDIMENT CONTROL, DRAINAGE INLET  |                             |                             |

0100 254000                 500.000  TON  |      50.00000       25000.00|      38.40000       19200.00|      53.00000       26500.00

  STONE CHECK DAM                         |                             |                             |

0110 255000                3936.000  CY   |      14.25000       56088.00|      15.15000       59630.40|      20.00000       78720.00

  SEDIMENT TRAP                           |                             |                             |

0120 268000                 150.000  TON  |      50.00000        7500.00|      37.00000        5550.00|      29.00000        4350.00

  STABILIZED CONSTRUCTION ENTRANCE        |                             |                             |

0130 302007                8647.000  CY   |      32.00000      276704.00|      39.45000      341124.15|      46.00000      397762.00

  GRADED AGGREGATE BASE COURSE, TYPE B    |                             |                             |

0140 401801                4217.000  TON  |      80.50000      339468.50|      79.15000      333775.55|      81.00000      341577.00

  WMA, SUPERPAVE, TYPE C, 160 GYRATIONS,  |                             |                             |

  PG 64-22 (CARBONATE STONE)              |                             |                             |

0150 401810                5236.000  TON  |      69.50000      363902.00|      70.30000      368090.80|      71.00000      371756.00

  WMA, SUPERPAVE, TYPE B, 160 GYRATIONS,  |                             |                             |

  PG 64-22                                |                             |                             |

0160 401819                7859.000  TON  |      68.00000      534412.00|      64.90000      510049.10|      69.00000      542271.00

  WMA, SUPERPAVE, BITUMINOUS CONCRETE     |                             |                             |

  BASE COURSE, 160 GYRATIONS, PG 64-22    |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : N412A, HYETTS CORNER ROAD TO LOREWOOD GROVE ROAD

     CALL ORDER   : 003                     CONTRACT ID : T200912001.01                COUNTIES : NEW CASTLE

     LETTING DATE : 04/17/12                DISTRICT    : N1

          SET-ASIDE :

====================================================================================================================================

                                          |(   6  )                     |(   7   )                    |(   8  )

                                          |DAVID A BRAMBLE INC          |MUMFORD & MILLER CONCRETE IN |GREGGO & FERRARA INC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0170 501001                1213.000  SY   |      75.00000       90975.00|      82.00000       99466.00|      68.00000       82484.00

  PORTLAND CEMENT CONCRETE PAVEMENT, 8"   |                             |                             |

0180 612021                 107.000  LF   |      55.00000        5885.00|      36.50000        3905.50|      48.00000        5136.00

  REINFORCED CONCRETE PIPE, 15", CLASS IV |                             |                             |

0190 612022                 120.000  LF   |      61.00000        7320.00|      42.50000        5100.00|      55.00000        6600.00

  REINFORCED CONCRETE PIPE, 18", CLASS IV |                             |                             |

0200 612023                 160.000  LF   |      68.00000       10880.00|      54.50000        8720.00|      60.00000        9600.00

  REINFORCED CONCRETE PIPE, 24", CLASS IV |                             |                             |

0210 612205                  24.000  LF   |     180.00000        4320.00|      87.50000        2100.00|      96.00000        2304.00

  REINFORCED CONCRETE ELLIPTICAL PIPE,    |                             |                             |

  19"X30", CLASS IV                       |                             |                             |

0220 612216                 520.000  LF   |      65.50000       34060.00|      66.50000       34580.00|      69.00000       35880.00

  REINFORCED CONCRETE ELLIPTICAL PIPE,    |                             |                             |

  14"X23", CLASS IV                       |                             |                             |

0230 612219                  88.000  LF   |     145.00000       12760.00|     123.00000       10824.00|     114.00000       10032.00

  REINFORCED CONCRETE ELLIPTICAL PIPE,    |                             |                             |

  24"X38", CLASS IV                       |                             |                             |

0240 612529                1019.000  LF   |       2.40000        2445.60|       2.55000        2598.45|       2.30000        2343.70

  PIPE VIDEO INSPECTION                   |                             |                             |

0250 617005                   1.000  EACH |     750.00000         750.00|    1250.00000        1250.00|    1400.00000        1400.00

  REINFORCED CONCRETE FLARED END SECTION, |                             |                             |

  24"                                     |                             |                             |

0260 701010                 318.000  LF   |      16.00000        5088.00|      22.35000        7107.30|      17.00000        5406.00

  PORTLAND CEMENT CONCRETE CURB, TYPE 1-8 |                             |                             |

0270 701011                  20.000  LF   |      22.00000         440.00|      22.35000         447.00|      17.00000         340.00

  PORTLAND CEMENT CONCRETE CURB, TYPE 2   |                             |                             |

0280 701013                 566.000  LF   |      14.00000        7924.00|      22.35000       12650.10|      17.00000        9622.00

  PORTLAND CEMENT CONCRETE CURB, TYPE 1-2 |                             |                             |

0290 701016                1130.000  LF   |      14.50000       16385.00|      22.35000       25255.50|      17.00000       19210.00

  INTEGRAL PORTLAND CEMENT CONCRETE CURB  |                             |                             |

  & GUTTER, TYPE 1-4                      |                             |                             |

0300 701022                 587.000  LF   |      20.00000       11740.00|      22.35000       13119.45|      17.00000        9979.00

  INTEGRAL PORTLAND CEMENT CONCRETE CURB  |                             |                             |

  & GUTTER, TYPE 3-8                      |                             |                             |

0310 701025                 836.000  LF   |      22.00000       18392.00|      22.35000       18684.60|      17.00000       14212.00

  PORTLAND CEMENT CONCRETE CURB, TYPE 2   |                             |                             |

  MODIFIED                                |                             |                             |

0320 705001                 110.000  SF   |       6.30000         693.00|       5.75000         632.50|       3.90000         429.00

  P.C.C. SIDEWALK, 4"                     |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : N412A, HYETTS CORNER ROAD TO LOREWOOD GROVE ROAD

     CALL ORDER   : 003                     CONTRACT ID : T200912001.01                COUNTIES : NEW CASTLE

     LETTING DATE : 04/17/12                DISTRICT    : N1

          SET-ASIDE :

====================================================================================================================================

                                          |(   6  )                     |(   7   )                    |(   8  )

                                          |DAVID A BRAMBLE INC          |MUMFORD & MILLER CONCRETE IN |GREGGO & FERRARA INC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0330 705002                 793.000  SF   |       8.00000        6344.00|       6.35000        5035.55|       4.60000        3647.80

  P.C.C. SIDEWALK, 6"                     |                             |                             |

0340 705007                 180.000  SF   |      31.00000        5580.00|      33.75000        6075.00|      29.00000        5220.00

  SIDEWALK SURFACE DETECTABLE WARNING     |                             |                             |

  SYSTEM                                  |                             |                             |

0350 707005                   2.000  EACH |     300.00000         600.00|     365.00000         730.00|     610.00000        1220.00

  UNDERDRAIN OUTLET                       |                             |                             |

0360 708051                   1.000  EACH |    2000.00000        2000.00|    1925.00000        1925.00|    2300.00000        2300.00

  DRAINAGE INLET, 34" X 24"               |                             |                             |

0370 708052                   1.000  EACH |    2000.00000        2000.00|    2525.00000        2525.00|    2800.00000        2800.00

  DRAINAGE INLET, 48" X 30"               |                             |                             |

0380 708053                   2.000  EACH |    2550.00000        5100.00|    2600.00000        5200.00|    3200.00000        6400.00

  DRAINAGE INLET, 48" X 48"               |                             |                             |

0390 708512                   1.000  EACH |    8200.00000        8200.00|    5250.00000        5250.00|    6600.00000        6600.00

  DRAINAGE INLET, SPECIAL I               |                             |                             |

0400 708537                   1.000  EACH |     500.00000         500.00|     675.00000         675.00|     500.00000         500.00

  REMOVE CATCH BASIN                      |                             |                             |

0410 708583                   1.000  EACH |     500.00000         500.00|     610.00000         610.00|     830.00000         830.00

  PERSONAL GRATE FOR PIPE INLET           |                             |                             |

0420 712020                 326.000  TON  |      45.00000       14670.00|      38.50000       12551.00|      47.00000       15322.00

  RIPRAP, R-4                             |                             |                             |

0430 713003                1586.000  SY   |       2.25000        3568.50|       3.25000        5154.50|       2.00000        3172.00

  GEOTEXTILES, RIPRAP                     |                             |                             |

0440 715001                 833.000  LF   |      18.25000       15202.25|      11.60000        9662.80|      17.00000       14161.00

  PERFORATED PIPE UNDERDRAINS, 6"         |                             |                             |

0450 715500                 120.000  LF   |       3.10000         372.00|      11.60000        1392.00|      25.00000        3000.00

  UNDERDRAIN OUTLET PIPE, 6"              |                             |                             |

0460 716000                   2.000  EACH |     500.00000        1000.00|    1260.00000        2520.00|     950.00000        1900.00

  CONVERTING EXISTING DRAINAGE INLET TO   |                             |                             |

  JUNCTION BOX                            |                             |                             |

0470 718511                   3.000  EACH |    3250.00000        9750.00|     585.00000        1755.00|     300.00000         900.00

  CURB/SIDEWALK OPENING                   |                             |                             |

0480 720533                   2.000  EACH |    2500.00000        5000.00|    2815.00000        5630.00|    3400.00000        6800.00

  PERMANENT WOOD BARRICADE                |                             |                             |

0490 720556                   9.000  EACH |    1200.00000       10800.00|     515.00000        4635.00|     600.00000        5400.00

  BOLLARD                                 |                             |                             |

0500 727015                  36.000  EACH |     250.00000        9000.00|     205.00000        7380.00|     120.00000        4320.00

  MONUMENTS                               |                             |                             |
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                                          |DAVID A BRAMBLE INC          |MUMFORD & MILLER CONCRETE IN |GREGGO & FERRARA INC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0510 733002               70217.000  SY   |       1.15000       80749.55|       1.95000      136923.15|       3.10000      217672.70

  TOPSOILING, 6" DEPTH                    |                             |                             |

0520 734013               70217.000  SY   |       0.48000       33704.16|       0.63000       44236.71|       0.46000       32299.82

  PERMANENT GRASS SEEDING, DRY GROUND     |                             |                             |

0530 734017              140438.000  SY   |       0.34000       47748.92|       0.37000       51962.06|       0.33000       46344.54

  TEMPORARY GRASS SEEDING, DRY GROUND     |                             |                             |

0540 735533                 600.000  SY   |       1.65000         990.00|       1.25000         750.00|       1.60000         960.00

  SOIL RETENTION BLANKET MULCH, TYPE 3    |                             |                             |

0550 735535                8625.000  SY   |       1.65000       14231.25|       1.30000       11212.50|       1.60000       13800.00

  SOIL RETENTION BLANKET MULCH, TYPE 5    |                             |                             |

0560 737523                          LUMP |   16000.00000       16000.00|   12214.00000       12214.00|   29328.00000       29328.00

  PLANTING                                |                             |                             |

0570 743004                 120.000  EADY |      70.00000        8400.00|      70.00000        8400.00|      89.00000       10680.00

  FURNISH AND MAINTAIN PORTABLE           |                             |                             |

  CHANGEABLE MESSAGE SIGN                 |                             |                             |

0580 743006               25200.000  EADY |       0.25000        6300.00|       0.20000        5040.00|       0.80000       20160.00

  PLASTIC DRUMS                           |                             |                             |

0590 743050                1440.000  HOUR |      52.90000       76176.00|      52.90000       76176.00|      52.90000       76176.00

  FLAGGER, NEW CASTLE COUNTY, STATE       |                             |                             |

0600 743062                 288.000  HOUR |      76.71000       22092.48|      76.71000       22092.48|      76.71000       22092.48

  FLAGGER, NEW CASTLE COUNTY, STATE,      |                             |                             |

  OVERTIME                                |                             |                             |

0610 743504                  20.000  EACH |     150.00000        3000.00|     110.00000        2200.00|     220.00000        4400.00

  WARNING SIGNS                           |                             |                             |

0620 743507                7020.000  LFDY |       0.35000        2457.00|       0.30000        2106.00|       0.57000        4001.40

  TEMPORARY BARRICADE, TYPE III           |                             |                             |

0630 743525                3000.000  EADY |       2.75000        8250.00|       1.75000        5250.00|       7.70000       23100.00

  TEMPORARY WARNING SIGNS                 |                             |                             |

0640 744520                   8.000  EACH |     950.00000        7600.00|    1060.00000        8480.00|     920.00000        7360.00

  CONDUIT JUNCTION WELL, TYPE 1, PRECAST  |                             |                             |

  CONCRETE                                |                             |                             |

0650 744523                   1.000  EACH |    1500.00000        1500.00|    1575.00000        1575.00|    1100.00000        1100.00

  CONDUIT JUNCTION WELL, TYPE 4, PRECAST  |                             |                             |

  CONCRETE                                |                             |                             |

0660 745522                1973.000  LF   |       2.80000        5524.40|       3.10000        6116.30|       3.70000        7300.10

  SUPPLY OF 3" SCHEDULE 80 PVC CONDUIT    |                             |                             |

0670 745528                 147.000  LF   |       6.15000         904.05|       6.80000         999.60|       7.30000        1073.10

  SUPPLY OF 2" GALVANIZED STEEL CONDUIT   |                             |                             |
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                                                        TABULATION OF BIDS
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     CONTRACT TITLE : N412A, HYETTS CORNER ROAD TO LOREWOOD GROVE ROAD

     CALL ORDER   : 003                     CONTRACT ID : T200912001.01                COUNTIES : NEW CASTLE

     LETTING DATE : 04/17/12                DISTRICT    : N1

          SET-ASIDE :

====================================================================================================================================

                                          |(   6  )                     |(   7   )                    |(   8  )
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ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0680 745544                2126.000  LF   |       4.50000        9567.00|       4.95000       10523.70|       8.30000       17645.80

  INSTALLATION OF CONDUIT IN UNPAVED      |                             |                             |

  TRENCH                                  |                             |                             |

0690 745547                  18.000  LF   |       2.00000          36.00|       2.20000          39.60|       5.20000          93.60

  INSTALLATION OF ADDITIONAL CONDUITS IN  |                             |                             |

  TRENCH OR OPEN CUT PAVEMENT             |                             |                             |

0700 745579                  24.000  LF   |       2.50000          60.00|       2.60000          62.40|       3.70000          88.80

  SUPPLY OF 2 1/2" SCHEDULE 80 PVC CONDUI |                             |                             |

0710 746517                  18.000  EACH |    1300.00000       23400.00|    1430.00000       25740.00|    1800.00000       32400.00

  ALUMINUM LIGHTING STANDARD WITH SINGLE  |                             |                             |

  DAVIT ARM, 30' POLE                     |                             |                             |

0720 746669                  18.000  EACH |     215.00000        3870.00|     239.00000        4302.00|     370.00000        6660.00

  LUMINAIRE (HPS), 150 WATTS              |                             |                             |

0730 746699                  18.000  EACH |     160.00000        2880.00|     171.00000        3078.00|     190.00000        3420.00

  ASSEMBLY AND INSTALLATION OF LIGHTING   |                             |                             |

  MAST ARM                                |                             |                             |

0740 746715                   1.000  EACH |     860.00000         860.00|     955.00000         955.00|    2200.00000        2200.00

  ELECTRIC SERVICE ON METAL POLE          |                             |                             |

0750 746721                 485.000  LF   |       1.10000         533.50|       1.15000         557.75|       1.20000         582.00

  SUPPLY OF #4 THWN STRANDED COPPER       |                             |                             |

0760 746722                6181.000  LF   |       0.65000        4017.65|       0.75000        4635.75|       0.98000        6057.38

  SUPPLY OF #6 THWN STRANDED COPPER       |                             |                             |

0770 746726                2177.000  LF   |       0.40000         870.80|       0.45000         979.65|       0.93000        2024.61

  SUPPLY OF #6 BARE SOLID COPPER          |                             |                             |

0780 746782                2339.000  LF   |       0.48000        1122.72|       0.55000        1286.45|       1.60000        3742.40

  INSTALLATION OF FIRST CABLE IN EXISTING |                             |                             |

  EMPTY CONDUIT                           |                             |                             |

0790 746783                6666.000  LF   |       0.27000        1799.82|       0.30000        1999.80|       0.41000        2733.06

  INSTALLATION OF EACH ADDITIONAL CABLE   |                             |                             |

  IN EXISTING EMPTY CONDUIT               |                             |                             |

0800 746811                  18.000  EACH |     680.00000       12240.00|     750.00000       13500.00|     260.00000        4680.00

  INSTALLATION OR REMOVAL OF LIGHTINGPOLE |                             |                             |

  W/ MAST ARM                             |                             |                             |

0810 746815                  18.000  EACH |     100.00000        1800.00|     110.00000        1980.00|      92.00000        1656.00

  INSTALLATION OF LUMINAIRE               |                             |                             |

0820 746852                  18.000  EACH |     980.00000       17640.00|    1090.00000       19620.00|    1100.00000       19800.00

  POLE BASE, TYPE 6                       |                             |                             |
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------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0830 746889                  18.000  EACH |     475.00000        8550.00|     525.00000        9450.00|     210.00000        3780.00

  ALUMINUM LIGHTING SINGLE DAVIT ARM, 12' |                             |                             |

  ARM SPREAD
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0840 746900                 162.000  LF   |       1.50000         243.00|       1.60000         259.20|       3.40000         550.80

  SUPPLY OF #2 BARE SOLID COPPER          |                             |                             |

0850 747505                   1.000  EACH |     220.00000         220.00|     240.00000         240.00|     410.00000         410.00

  INSTALLATION OR REMOVAL OF BASE OR PAD  |                             |                             |

  MOUNTED CABINET                         |                             |                             |

0860 747506                   1.000  EACH |    1650.00000        1650.00|    1825.00000        1825.00|    2600.00000        2600.00

  CABINET BASE                            |                             |                             |

0870 747508                   1.000  EACH |    8100.00000        8100.00|    8965.00000        8965.00|   13000.00000       13000.00

  LIGHTING CONTROL CENTER - 100 A         |                             |                             |

0880 748015                1349.000  SF   |       3.60000        4856.40|       3.95000        5328.55|       3.50000        4721.50

  PERMANENT PAVEMENT STRIPING,            |                             |                             |

  SYMBOL/LEGEND ALKYD-THERMOPLAST IC      |                             |                             |

0890 748509                  72.000  LF   |       4.50000         324.00|       4.65000         334.80|       4.20000         302.40

  PERMANENT PAVEMENT STRIPING, EPOXY      |                             |                             |

  RESIN PAINT, 12"                        |                             |                             |

0900 748548               28905.000  LF   |       0.34000        9827.70|       0.37000       10694.85|       0.33000        9538.65

  PERMANENT PAVEMENT STRIPING, EPOXY      |                             |                             |

  RESIN PAINT, WHITE/YELLOW, 5"           |                             |                             |

0910 748549                 106.000  LF   |       0.70000          74.20|       0.75000          79.50|       0.66000          69.96

  PERMANENT PAVEMENT STRIPING, EPOXY      |                             |                             |

  RESIN PAINT, WHITE/YELLOW, 10"          |                             |                             |

0920 749687                  96.000  EACH |      80.00000        7680.00|      69.00000        6624.00|      51.00000        4896.00

  INSTALLATION OR REMOVAL OF TRAFFIC      |                             |                             |

  SIGN(S) ON SINGLE SIGN POST             |                             |                             |

0930 749690                 110.000  SF   |       9.00000         990.00|      26.00000        2860.00|      12.00000        1320.00

  INSTALLATION OR REMOVAL OF TRAFFIC      |                             |                             |

  SIGNS ON MULTIPLE SIGN POSTS            |                             |                             |

0940 750000                   3.000  EACH |     200.00000         600.00|     275.00000         825.00|     380.00000        1140.00

  ADJUST WATER VALVE BOXES                |                             |                             |

0950 759004                   8.000  EAMO |    2000.00000       16000.00|    2750.00000       22000.00|    4000.00000       32000.00

  FIELD OFFICE, TYPE I                    |                             |                             |

0960 762001                 306.000  LF   |       2.00000         612.00|       2.00000         612.00|       3.00000         918.00

  SAW CUTTING, HOT MIX                    |                             |                             |

0970 762002                  11.000  LF   |      20.00000         220.00|      25.00000         275.00|      10.00000         110.00

  SAW CUTTING, CONCRETE, FULL DEPTH       |                             |                             |

0980 763000                          LUMP |  150000.00000      150000.00|  100500.00000      100500.00|   51000.00000       51000.00

  INITIAL EXPENSE                         |                             |                             |

0990 763500                          LUMP |   10000.00000       10000.00|   16500.00000       16500.00|   23000.00000       23000.00

  MAINTENANCE OF TRAFFIC                  |                             |                             |
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                                          |(   6  )                     |(   7   )                    |(   8  )

                                          |DAVID A BRAMBLE INC          |MUMFORD & MILLER CONCRETE IN |GREGGO & FERRARA INC

LINE NO / ITEM CODE / ALT                 |                             |                             |
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------------------------------------------+-----------------------------+-----------------------------+-----------------------------

1000 763501                          LUMP |   70000.00000       70000.00|   39250.00000       39250.00|   59000.00000       59000.00

  CONSTRUCTION ENGINEERING                |                             |                             |

1010 763508                          LUMP |   18500.00000       18500.00|     500.00000         500.00|    5300.00000        5300.00

  PROJECT CONTROL SYSTEM DEVELOPMENT PLAN |                             |                             |

1020 763509                   8.000  EAMO |     500.00000        4000.00|      50.00000         400.00|     760.00000        6080.00

  CPM SCHEDULE UPDATES AND/OR REVISED     |                             |                             |

  UPDATES                                 |                             |                             |

     SECTION TOTALS                       |           $     3,080,059.45|           $     3,304,189.85|           $     3,928,087.60

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

     CONTRACT TOTALS                      |           $     3,080,059.45|           $     3,304,189.85|           $     3,928,087.60

====================================================================================================================================

     DBE GOALS                             |                           %|                            %|                            %

====================================================================================================================================


